TOTAL

WW Engineering 8/19/94
Annual Present Value Total Project
Category 0o&M Capital Costs o&M Present Value
Deed Restrictions - - $6,000 - $6,000
Site Fencing $1,185 $79,016 $18,220 $97,236
Landfill Cap 3 $7,629 $1,644,415 $117,275 $1,761,690
Drum Removal - $492.706 - $492 706
Drum Disposal - $121,875 - $121,875
Ground Water Monitoring $60,641 $122,822 $932,201 $1,055,023
Passive Gas Collection $16,744 $49,600 - $257,396 $306,996
$86,199 $2,516,434 $1,325,092 $3,841,526
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